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m~Ît cÖkv-208/  /2026                                    ZvwiL         RyjvB 2026 

`icÎ weÁwß 
 

 এই ɛিত̎ােনর মাɪকাটা পেকট ǯগইট সংলʁ ǯগইট িনম ȟােণর িনিমেʯ িন˨বিণ ȟত কাজসӒহ স˫াদেনর লেɻɇ ɛҍত 
ɬকাদােরর িনকট হেত দরপɖ আΊান করা হেʑ। 

1. Site preparation  
I. Site clearing, cleaning safety measures taking -  1 job 

II. Excavation of footing     50 cft 
III. Sand filling & compaction    100 Cft 
IV. BFS      20 cft 

2. Structural work 
I. PCC (1:3:6) below footing   5 cft 

II. RCC footing casting     25 cft 
III. RCC column casting     20 cft 
IV. Reinforcement steel bar supply and binding 200kg 
V. Shuttering      100sft 

VI. Lintel      5cft 
3. Masonary Work 

I. 10’’ brickwall     50cft 
II. 5’’ brickwall     100sft 

III. Cement plaster (both side)   700sft 
IV. Painting      700sft 

4. SS gate and Steel fabrication  
I. Main Sliding gate fabrication with SS hollow Section  

Along with vertical and horizontal SS grill bar/decorative  
Louver, hinge –wheel and locking system 81 sft (220kg) 

5. Footpath preparation along with drainage 
II. Full work along with pavement tiles  

And flower carriage    380 sft 
6. Bill board  

Supply- fitting –fixing-finishing of a billboard (47’ long- 3’ height ) along with bulb- wire and 
electrical full setup. Connecting the board with the column by SS plate –Welding joint – 1 job 

  
 kZ©vejxt  
1| cÖK…Z wVKv`viMY `icÎ (1000 UvKvmn) wbR¯̂ c¨v‡W AvMvgx 02/07/2026 ZvwiL ‡_‡K 08/07/2026 
ZvwiL ch©šÍ cÖwZw`b mKvj 0800 NwUKv †_‡K weKvj 1700 NwUKvi g‡a¨ cÖwZôv‡bi 1bs †MB‡U iwÿZ `icÎ ev‡· 
gyL eÜ Lv‡g Rgv w`‡eb (Lv‡gi Dc‡i Aek¨B ÒKv‡Ri wk‡ivbvgÕÕ wj‡L w`‡eb)| 
2|  `icÎ ev· †Lvjvi ZvwiL I mgqt 09/07/2026 ZvwiL 1230 NwUKvq (`i`vZv‡`i Dcw¯’wZ‡Z, hw` †KD 
Dcw¯’Z _v‡Kb)|   
3|  KZ…©c¶ †Kvb KviY bv `wk©‡q †h †Kvb `icÎ MÖnY, cwieZ©b A_ev mKj `icÎ evwZj Kivi ¶gZv iv‡Lb 
Ges me©wb¤œ `icÎ MÖn‡Y eva¨ b‡nb| 
4| KvR n¯ÍvšÍi Kivi mgq †gvU we‡ji 10% cieZx© 06 (Qq) gv‡mi Rb¨ RvgvbZ wn‡m‡e Rgv _vK‡e| 
5| Kvh©v‡`k cvIqvi ci wbw ©̀ó mg‡qi g‡a¨ KvR †kl Ki‡Z bv cvi‡j cÖwZ w`‡bi Rb¨ 01% nv‡i Rwigvbv avh© 
Kiv n‡e| 
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